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1. INTRODUCTION 

Under the framework of the Private Sector Development Strategy (PSDS), the Ministry of Trade and Industry 

(MTI) and Botswana Confederation of Commerce, Industry and Manpower (BOCCIM) in partnership with the 

EU and the CDE, developed the PSDP which was launched on the 23 May 2013 in Gaborone, Botswana.  

The PSDP is meant to address some key areas of the PSDS. The PSDP which will run for duration of 3 years 

has a budget of €2.3 million and aims to stimulate and sustain growth through diversification of the 

economy while building the capacities of institutions and human resources that support the private sector. 

Other funding partners promoting specifically Women Entrepreneurship provide additional complementary 

support. The EU is the contracting authority for the PSDP, the MTI is the supervising agency, CDE is the 

executing agency, and BOCCIM is responsible for monitoring and evaluation of PSDP.  

Key private sector development partners which played a vital role during formulation of the PSDP and will be 

involved in the programme are BOCCM, Botswana Investment and Trade centre (BITC), Local Enterprise 

Authority (LEA), Citizen Entrepreneurial Development Agency (CEDA), Botswana Exporters and Manufactures 

Association (BEMA), Botswana Bureau of Standards (BOBS), Botswana National Productivity Centre (BNPC), 

Hospitality and Tourism Association of Botswana (HATAB), Botswana Tourism Organisation (BTO) and 

Botswana Innovation Hub (BIH).  

2. OBJECTIVE  

The main objective of this study is to promote access to European markets for honey and marula products. 

3. SCOPE OF THE WORK  

The Consultant shall undertake the following:  

Phase 1: Desk Work (2 weeks) 

 Assess relevant policy and technical documentations related to honey and marula development in 

Botswana 

 Benchmarking good practices in 3 countries of SADC, namely: Namibia, South Africa, and Zimbabwe 

 Identify key players in the European market for consideration as distributors of honey and marula 

products 

 Determine minimum required quality standards set in the European market for imported goods, 

with special emphasis on honey and marula products 

 Locate champion producers of honey and marula products in Botswana 

 Identify local structures/bodies that provide support production of honey and marula products   

Output 1: Summary of key findings related to desk review of honey and marula products in Botswana 
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Phase 2: Opportunity Study (4 weeks) 

 Prepare a mission to Botswana to meet the key players of the honey and marula products 

 Undertake a field visit to the selected regions in Botswana (Maun, Kasane, Francistown, etc.) to 

discuss key issues faced by SMEs in developing honey and marula products for local and export 

market  

 Undertake data collection 

- Quantities of honey and marula, including by-products produced locally  

- Establish quantities imported, especially honey and its by-products 

- Establish production methods/processing technology used by local producers versus those 

used in other SADC countries 

- Costs of production and price 

 Technical Assessment 

- Assess the opportunity offered for the production of honey and marula products for local and 

international markets 

- Recommend best production methods/processing technology used by other producers of 

similar products 

- Identify any policies to support production of honey and marula products for export market 

 Economic and Financial Analysis 

- Conduct an economic analysis and assess the cost-effectiveness of potential investment 

- Establish current average returns made by local producers versus imported products 

- Determine growth potential of both products in the local and EU markets 

- Determine the magnitude of financial assistance required by selected companies to export to 

EU market 

Output 2: Draft Opportunity Study Report and Action Plan 

 

Phase  3: Draft Report and Validation workshop (2 weeks) 

 Prepare the draft Opportunity Study Report including an Action Plan and resources indication for 

developing honey and marula products for the local and export markets; 

 Organise and hold a validation workshop with key stakeholders; 

 Record and review comments and inputs from stakeholders; 

 Prepare the final Opportunity Study Report including an updated Action Plan for developing honey 

and marula products in Botswana for the local and export markets. The final report should 

incorporate responses to comments from the CDE-PSDP and the workshop.   

Output 3: Final Opportunity Study Report 
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4. DURATION OF THE ASSIGNMENT AND REPORTING 

 DURATION   

The consultancy will be undertaken over a period of Four (4) months. The assignment will be carried out 

at the CDE Regional Office in Gaborone, Botswana. 

 REPORTING REQUIREMENTS   

All reports shall be in the English language, printed on A4 paper. The draft and final reports (including all 

supporting documentation) shall also be provided on soft copy on Word format. 

 

The Expert will present the following reports: 

Report title Recipient Number of 
Copies 

Inception Report and Work Plan 

Deadline: The report should be presented 0.5 month after the start 
of the assignment and containing the key findings of Phase 1 (Desk 
work)  

CDE-PSDP 
Coordinating 
Unit 

5 

Draft Opportunity Study Report including an Action Plan and 
resources indication 

Deadline:  Submitted 1.5 months after the approval of Inception 
report 

CDE-PSDP 
Coordinating 
Unit 

5 

Final Opportunity Study Report 

Deadline:  0.5 month after the approval of the draft report 

CDE-PSDP 
Coordinating 
Unit 

5 

 

5. PROFILE AND QUALIFICATION OF THE CONSULTANT 

The Consultant should meet the following criteria: 

 Hold minimum an advanced degree in natural resources management, agricultural engineering, 

economics/finance or any related discipline.  

 Have at least 10 years experience in market analysis, trade promotion related to agricultural and  

natural products 

 Have knowledge of Botswana agricultural sector including working with community based 

organisations (CBOs) on agro-added value products development, in particular honey and marula.  

 Have proven track record in working collaboratively with a number of private sector key stakeholders 

involved in SME development, with concrete references to assignments conducted. 

 Relevant experience in capacity building of agro-industry SMEs and CBOS is an advantage.  

 Experience with market research, market analysis, feasibility studies and evaluation of opportunity on 

natural ingredients for food, cosmetics and pharmaceuticals, intended for producers from developing 

countries aiming to export to the EU is an advantage 

 Good communication and capacity building skills and good command of English will be an asset. 
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6. BUDGET FOR THE INTERVENTION 

 FEE RATES  

The total amount for the fees for this assignment should not exceed EUR 30,000 for a minimum of 35 
working days. 
 

 REIMBURSABLE COSTS 

The Consultant is requested to give an estimate of its expenses related to the assignment for the following 

items. 

 Transport and per diem for 2 missions (Inception mission and final mission) based on CDE rates. 

 1 workshop package costs for the validation meeting for 25 participants including conference room, 

catering, IT equipment and printing.  

 

 

 

 

 

 

 


